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	Klamath Community College

Request For Proposal
RFP 09-02 CM/GC – Addendum #1 


	Provision   of

Construction Manager/General Contractor

Services

Addendum #1


Issue Date: Monday, October 12, 2009, 9:00 a.m.




Pre-Proposal Meeting: Thursday, October 22, 2009, 10:00 a.m. {Note This Change}

Closing Date: Wednesday, November 3, 2009, 4:00 p.m.
All Times Are In Local Time
	SUBMITTAL LOCATIONS
Submit Original and Six Copies To:

Klamath Community College

Attn: Ms. Renee Ferguson




Dean SEQ CHAPTER \h \r 1 for Administrative Services





 SEQ CHAPTER \h \r 17390 South 6th Street 

Klamath Falls OR 97603


This package entitled Addendum #1 consists of 10 consecutively numbered pages.  This is Page 1.

This solicitation prepared and administered by Lloyd Rain Associates, Newport, Oregon

www.rainassoc.com
lloyd@rainassoc.com
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	This Addendum forms part of the contract documents and modifies the original RFP documents issued on October 12, 2009.  Acknowledge receipt of this Addendum in the space provided on the Proposal Form.  Failure to do so may subject the proposer to disqualification.  All proposers are instructed to make the following changes on the referenced RFP documents and to formulate their proposals and the resulting contract accordingly.


Item 1)
Page 1, midway down page

DELETE the line: “Pre-Proposal Meeting: Wednesday, October 21, 2009, 2:00 p.m.”
REPLACE WITH “Pre-Proposal Meeting: Thursday, October 22, 2009, 10:00 a.m.”
Item 2)

Page 2, In Paragraph 6), first line,


DELETE  the words “October 21, 2009, 2:00 p.m.”


REPLACE WITH  “Thursday, October 22, 2009, 10:00 a.m.

Item 3)

Page 2, In Paragraph 2), third line,


DELETE  the number “$12,224,000”


REPLACE WITH  “$11,932,500”

Item 4)

Page 4, In Paragraph 3), first line, 16th word,


DELETE  “two”


REPLACE WITH  “four”

Item 5)

Page 4, bottom table


DELETE  entire table


REPLACE WITH  the following table

	Function


	Approximate

 Floor Area

(Gross Sq. Ft.)
	Functions
	Construction Project Estimate


	Total Project Allowance

	     CTC
	        16,000
	Classrooms


	    $ 2,107,000

      
	3,130,150

	     HSB
	        28,000

       
	Classrooms


	      8,035,000

         
	11,000,000

	GRN


	2,000
	Horticultural & Misc
	100,500
	128,050

	LIB


	3,000
	Learning Resource
	840,000
	1,050,000

	INF


	N/A
	Infrastructure
	850,000
	1,141,800

	    Totals
	     49,000
	
	     11,932,500
	16,450,000


 Item 6)

Page 5, top-most table,


DELETE  the number ”12,224,000”


REPLACE WITH  “11,932,500”

Item 7)


Page 6, Paragraph 1), first line, 16th word,


DELETE  the word, “CTE”


REPLACE WITH  “CTC”

Item 8)
On page 6, second paragraph, under the words “Key milestone dates to be aggressively pursued by the CM/GC as follows:” 


REPLACE EXISTING INDENTS WITH THE FOLLOWING:

· CTC substantial completion: August 30, 2010

· Greenhouse substantial completion: February 15, 2011

· HSB substantial completion: February 15, 2011

· Library substantial completion: February 15, 2011

Item 9)

Page 7, Section 8), Paragraph 2, line 2,


DELETE  “Apprenticeship Training Area”

Item 10)

Page 7, Section 8), Paragraph 2, line 3,


INSERT  the word “Apprenticeship” between the words “Manufacturing” and “Training”

Item 11)

Page 8, Section 10), Paragraph 1), line 1,


DELETE  the words, “will become the primary learning resource center for not only the college,



but a major part of”


REPLACE WITH  “,structure will provide a southeast county branch for”

Item 12)

Page 8, Section 10), Paragraph 1), line 2,


DELETE ” ‘s functions for its”

Item 13)

Page 8, Section 12), first indented title, “Career and Technical Center and Greenhouse “


DELETE the words: “and Greenhouse”

Item 14)

Page 9, Section 12), first indented title, “Health and Science Building and Library”

CHANGE TO  “Health and Science Building, Library and Greenhouse”

Item 15)

Page 9, under Health and Science Building, Library and Greenhouse” 


CHANGE Tentative Completion Dates: end of month to the following:

Design development complete
...........................................
1/10

Construction documents complete .......................................
3/10

Construction bidding complete .............................................
4/10

Contractor contracts complete .............................................
5/10

Construction begins ..............................................................
5/10

Foundation Complete ...........................................................
6/10

Shell and Exterior Construction substantially complete .......
9/10

Item 16)

Page 9, Note 2, line 1, last four words


DELETE the words: “these dates are firm”
Item 17)

Page 11, under second banner entitled “Landscaping”


ADD a new bullet and the words: “Consider the potential for the addition of an amphitheater.”

Item 18)

Page 15, Paragraph1), indented paragraph 3, line 5, word 12


DELETE the word: “re”

REPLACE with the word: “are”

Item 19)

Page 22, Article 5.1, line 3


DELETE the words: “on or about ________, 200_. A,”


REPLACE with the words: “after Board approval and final contract negotiation.”

Item 20)

Page 22, Article 5.2, line 1, last two words,


ADD the words: “and Final” between the words “Substantial” and “Completion”

Item 21)

Page 22, Article 5.2, line 3.


DELETE; ”no later than June 15, 2010 and shall achieve Final Completion not later than 30 Days



after the earlier of (i) Substantial Completion or (ii) the required date for Substantial Completion.”


ADD the words: “according to the schedule on pages 8 and 9.”

Item 22)

Page 22,  Article 5.5.1,


DELETE THE WORDS  “date of Substantial Completion”


REPLACE WITH  “dates of Substantial Completion for each building.”

Item 23)

Pages 23, Article5.5.2


DELETE ENTIRE ARTICLE 5.5.2

REPLACE WITH REVISED ARTICLE 5.5.2 AS FOLLOWS:

 “5.5.2  The project includes 2 (two) phases; the CTC building is the first phase, whereas the second phase encompasses the HSB, Greenhouse, and Library.  Liquidated damages for Substantial Completion of each phase shall be $1,000 for each day that Substantial Completion exceeds the required dates of 8/30/2010 for the first phase and 2/15/2011 for the second phase.   

Item 24)

Pages 23,  Article 6.1


DELETE ENTIRE ARTICLE 6.1

REPLACE WITH REVISED ARTICLE 6.1 AS FOLLOWS:

6.1     Contract Sum.  If a GMP Amendment or Early Work Amendment is executed, Owner shall pay the CM/GC, as payment for the Work, the “Contract Sum” which shall equal the sum of the Preconstruction Fee, the CM/GC Fee and the actual Cost of the Work, but not exceeding the GMP.  The GMP shall be determined in accordance with the formula set forth below and as described in Article 6.3.  The “Cost of the Work” is defined in Article 8.  Costs in excess of the GMP shall be paid by the CM/GC without reimbursement by Owner.  Changes to the GMP shall only be authorized by Amendment or Change Order that includes any necessary Owner approvals.

Preconstruction Fee + CM/GC Fee + Estimated Cost of the Work (Est. COW) = GMP

Cost Reimbursement     _____% of Est. COW     Includes CM/GC’s Contingency and the $__________ Maximum Becomes Lump Sum     Fixed Cost for GC Work


Item 25)

Page 23, Article 6.3.1


DELETE ENTIRE ARTICLE 6.3.1

REPLACE WITH REVISED ARTICLE 6.3.1 AS FOLLOWS:

6.3.1     The “CM/GC Fee” shall be a fixed dollar lump sum to be identified in the GMP Amendment, and shall be calculated as ___% of the Estimated Cost of the Work at the time of establishment of the GMP.  In making such calculated, the Estimated Cost of the work shall exclude the Preconstruction Fee, the CM/GC Fee itself, and any other cost or charge for which this Contract states is not to be included in calculating the CM/GC Fee, but shall include Allowances, selected alternatives, Fixed Cost for GC Work, and reasonable CM/GC contingencies as designed in the GMP Supporting Documents.  The CM/GC Fee is inclusive of profit, overhead, and all other indirect or non-reimbursable costs.  Owner shall pay the CM/GC Fee ratably with each application for payment during the Construction Phase.  In the case of Early Work, the CM/GC shall be the above percentage multiplied by the actual Cost of the Early Work, until such time as a GMP Amendment is executed, at which time such CM/GC Fee payments shall be credited against the CM/GC Fee fixed therein.

Item 26)

Page 23, Article 6.3.2


APPEND THE FOLLOWING TO THE BEGINING OF THE ARTICLE: “Unless the parties agree in 



writing to the contrary...”
Item 27)

Page 28, Article 8.5.5


DELETE ENTIRE ARTICLE 8.5.5

Item 28)

Page 28, Article 8.5.6


DELETE ENTIRE ARTICLE 8.5.6

Item 29)

Page 28,  Article 8.7, line 1


DELETE the words:  “Repairs to Damaged, Defective or Nonconforming Work.”

REPLACE with the words:  “Costs incurred to prevent threatened loss.”
 
Item 30)

Page 30, Article 1.1.3.2. line 3,


DELETE the words:  “As Offers are received, CM/GC shall submit to the Owner an Offer comparison



in a mutually agreeable form together with any specific back-up requested by Owner.
Item 31)

Page 30, Article 1.1.3.3 (a), line 1,


DELETE THE WORDS  “and at least one other newspaper specifically targeted to reach the Minority,



Women and Emerging Small Business.” 

Item 32

Page 30, Article 1.1.3.3 (a), line 4,


DELETE the words:  “At this time there are no requirements for advertising directed toward minority



or other special groups.” 

Item 33)

Page 31, Article 1.1.3.4


APPEND the following words to the beginning of the second sentence:  “As stated in ORS 279



 B.110 Owner shall . . .”

Item 34)

Page 31, Article 12.1, line 8


ADD the following words to the end of the paragraph (which ends at the top of page 32):

CM/GC shall provide Owner with either original or duplicate invoices for each expenditure incurred to be reimbursed by Owner.

Item 35)

Page 32, Article 13.1, word 4


DELETE: “OCCWD” 


REPLACE WITH:  “DCCWD”

Item 36)

Page 31, Article 13.1


ADD the following words at end of the existing sentence;

“Attached hereto, and by reference incorporated herein, is the DCCWD Intergovernmental Agreement (IGA) 0198.  CM/GC shall, together with Owner, comply with all provisions of said IGA.  CM/GC shall not compromise Owner’s obligations or responsibilities under the IGA.”

Item 37)

Page 32, Article 13.3, last sentence,


DELETE THE ENTIRE LAST SENTENCE CONSISTING OF:

“In conjunction with this paragraph, the DCCWD Intergovernmental Agreement is posted on this website for information only.”

Item 38)

Page 33, Article 14.2.3, last 4 words,


DELETE the words: “under the General Conditions.”     

Item 39)

Page 36, Signature Block


ADD SIGNATURE BLOCK DIRECLY BELOW EXISITING SIGNATURE BLOCK AS SHOWN BELOW:

OWNER:

KLAMATH COMMUNITY COLLEGE 

_________________________________________

Signature of Owner’s Authorized Representative

Date_____________________________________

Item 40)

Page 38, Article 4 (b)


DELETE the sixth bullet in its entirety --- consisting of the words:

 “•   Self-performing or subcontracting certain minimum percentages of the Work (see below)”     

Item 41)

Page 38, Article 4 (e)


DELETE first sentence consisting of the words:

“Special Requirements – Proposers shall note that there are no requirements concerning goals and Aspirational Targets such as The Disadvantaged Business Enterprise (“DBE”), Minority Business Enterprise, Women Business Enterprise, and Emerging Small Business (“MWESB”), and On-the-Job Training (“OJT”)/Apprenticeship goals and Aspirational Targets.   However t”     


REPLACE WITH:  “T”

Item 42)

Page 38, Article 4 (e), remaining first sentence,


INSERT the words: “and suppliers” between words 14 and 15 of that sentence.     

Item 43)

Page 38, Article 5, (a), (b), and (c),


DELETE sub-paragraphs (a), (b), and (c) in their entirety.  (top of page 39)

REPLACE WITH:  “CM/GC must competitively bid all Subcontract Work except required Field Work.



 CM/GC may submit sealed bids for any and all Subcontract Work it desires.”

Item 44)

Page 38, Article 9, first sentence,


ADD to the first sentence: “and approved by Owner . . .” between words 7 and 8.
Item 45)

Page 40, Article 10 (b), line 2


ADD to the second line: “and approved by Owner . . .” between words 8 and 9.
Item 46)


Page 40, Article 10, (e), third bullet, last word,


DELETE the last word: “and”     

Item 47)

Page 41, Article 12, Title,


DELETE the first word of the title: “Final”     

Item 48)

Page 42, Article 14


ADD additional bullet at end of article:



“•   Participation in Team collaborative discussions and problem solving sessions.” 
Item 49)

Page 42, Article 16, line 7, 


ADD new sentence following the words, “at any time” in line 7: “Project Records shall be available



for review by the College, or the State of Oregon.”     

Item 50)

Page 42, Article 17, Title,


DELETE last two words of Title: “and Mobilization”     

Item 51)

Page 43, Article 20, Sub-paragraph d) {on page 44}


DELETE (in sub-paragraph d), last 4 words: “City of Klamath Falls”     


REPLACE WITH:  “Klamath County”

Item 52)

Page 44, Article 23.1, Sub-paragraph f) {on page 45}


ADD additional bullet at end of bullets in Article 23 (f):



“•   Public bus system” 
Item 53)

Page 48, Paragraph 4), Entitled “Assistance Furnished by the College”


DELETE this paragraph in its entirety.     

Item 54)

Page 50, Paragraph 20, line 2


INSERT between words 5 and 6, in line 2, “or the State of Oregon”     

Item 55)

Page 50, Paragraph 21), line 1


INSERT between words 2 and 3, in line 2, “and the State of Oregon’s”     

Item 56)

Page 51, Article 24, new sub-section

INSERT new sub-paragraph e)

“e) CM/GC shall comply with all state, local, and college laws, policies, rules, and regulations concerning non-discrimination in employment.”

Item 57)

Page 35, Attachments


DELETE, under the word “Attachments” midway down page:



 “Exhibit D – Reserved, not assigned at the time of publication”     


REPLACE WITH:



 “Exhibit D – Intergovernmental Grant Agreement #0198 from DCCWD”

All other terms and conditions in the solicitation documents remain unchanged and in full force and effect.

•))))))44444444444444  End of Addendum One  44444444444444)))))•
Ms. Renee Ferguson, Dean for Administrative Services

Klamath Community College

Lloyd Rain, Lloyd Rain Associates
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